

## CENTRAL THRUWAY PHASE I – PAVING

**Lead Project:** 742-17-0165

**Parish:** East Baton Rouge

**Routes:**

**Description:** CENTRAL THRUWAY PAVING (FLA BVD TO S END OF SULLIVAN BRIDGE)

**Type Const:** Grading, Drainage Structure, Class II Base Course, Superpave Asphaltic Concrete Pavement, Portland Cement Concrete Pavement, Traffic Signalization, and Related Work.

**Estimated Construction Cost:** \$5,324,197.12

Rank	License	Bidder	Construction Bid
1	34567	James Construction Group LLC	\$3,684,788.12
2	29595	Boone Services Inc.	\$4,047,319.52
3	39462	JB James Construction LLC	\$4,247,894.18
4	24901	Hard Rock Construction Co.	\$4,311,418.61
5	42076	Austin Bridge & Road, Lp	\$4,357,500.00
6	00849	F.G. Sullivan, Jr. Contractor LLC	\$4,363,568.60
7	14807	Richard Price Contracting Co, Llc	\$4,466,609.37
8	25088	RCS Contractors, Inc.	\$4,627,732.69
9	48896	Command Construction Industries LLC	\$4,774,122.96
10	12312	Gilchrist Construction Co. LLC	\$5,184,882.43

Line Number	Item Number	Item Description	Quantity	Unit of Measure	- 1 - James Construction Group LLC		- 2 - Boone Services Inc.		- 3 - JB James Construction LLC		- 4 - Hard Rock Construction Co.	
					Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
0001	201-01-00100	Clearing and Grubbing	1	LUMP	25,000.00	25,000.00	1,750.00	1,750.00	200,000.00	200,000.00	10,000.00	10,000.00
0002	202-01-00100	Removal of Structures and Obstructions	1	LUMP	5,000.00	5,000.00	1,750.00	1,750.00	50,000.00	50,000.00	50,000.00	50,000.00
0003	202-02-06080	Removal of Concrete Combination Curb and Gutter	418.1	LNFT	3.00	1,254.30	3.97	1,659.86	3.00	1,254.30	10.00	4,181.00
0004	202-02-06100	Removal of Concrete Walks and Drives	451.4	SQYD	2.00	902.80	5.71	2,577.49	5.00	2,257.00	10.00	4,514.00
0005	202-02-32500	Removal of Portland Cement Concrete Pavement	7,141	SQYD	5.00	35,705.00	7.36	52,557.76	7.00	49,987.00	10.00	71,410.00
0006	202-02-38500	Removal of Surfacing and Stabilized Base	822	SQYD	12.00	9,864.00	20.01	16,448.22	6.00	4,932.00	10.00	8,220.00
0007	202-02-40100	Removal of Traffic Signal Equipment	1	LUMP	1,200.00	1,200.00	1,386.00	1,386.00	1,200.00	1,200.00	1,200.00	1,200.00
0008	203-01-00100	General Excavation	10,252	CUYD	8.00	82,016.00	4.50	46,134.00	12.00	123,024.00	6.00	61,512.00
0009	203-03-00100	Embankment	4,135	CUYD	16.50	68,227.50	2.00	8,270.00	15.00	62,025.00	15.00	62,025.00
0010	203-04-00300	Nonplastic Embankment (Stone)	2,285.8	CUYD	1.00	2,285.80	80.49	183,984.04	40.00	91,432.00	70.00	160,006.00
0011	204-02-00100	Temporary Hay or Straw Bales	329	EACH	18.00	5,922.00	30.30	9,968.70	12.00	3,948.00	12.00	3,948.00
0012	204-05-00100	Temporary Sediment Check Dams (Hay)	4	EACH	140.00	560.00	159.97	639.88	125.00	500.00	125.00	500.00
0013	204-05-00200	Temporary Sediment Check Dams (Stone)	2	EACH	325.00	650.00	257.28	514.56	430.00	860.00	6,000.00	12,000.00
0014	204-06-00100	Temporary Silt Fencing	5,610	LNFT	1.50	8,415.00	1.94	10,883.40	1.50	8,415.00	1.50	8,415.00
0015	204-07-00100	Temporary Stone Construction Entrance	1	EACH	5,000.00	5,000.00	5,457.61	5,457.61	3,000.00	3,000.00	7,000.00	7,000.00
0016	302-02-01060	Class II Base Course (4" Thick) (Stone or Recycled Portland Cement Concrete)	21,519	SQYD	10.00	215,190.00	11.44	246,177.36	10.50	225,949.50	10.00	215,190.00
0017	302-02-01560	Class II Base Course (5" Thick) (Stone or Recycled Portland Cement Concrete) (Stone Only)	2,796.9	SQYD	18.00	50,344.20	14.50	40,555.05	10.75	30,066.68	13.00	36,359.70
0018	302-02-04020	Class II Base Course (8 1/2" Thick) (Soil Cement)	25,132	SQYD	10.00	251,320.00	9.98	250,817.36	11.50	289,018.00	7.00	175,924.00
0019	304-05-00100	Lime Treatment (Type E)	255.15	TON	250.00	63,787.50	307.43	78,440.76	150.00	38,272.50	270.00	68,890.50
0020	401-01-00100	Aggregate Surface Course (Net Section)	22.8	CUYD	95.00	2,166.00	87.85	2,002.98	100.00	2,280.00	100.00	2,280.00
0021	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	1,000	CUYD	55.00	55,000.00	76.52	76,520.00	70.00	70,000.00	30.00	30,000.00
0022	502-01-00100	Superpave Asphaltic Concrete	882.9	TON	170.00	150,093.00	173.25	152,962.43	140.00	123,606.00	125.00	110,362.50
0023	601-01-00500	Portland Cement Concrete Pavement (10" Thick)	17,963	SQYD	50.00	898,150.00	57.19	1,027,303.97	53.00	952,039.00	75.00	1,347,225.00
0024	601-02-01100	Portland Cement Concrete Pavement (10" Thick) (Crossovers & Turnouts)	2,626.4	SQYD	50.00	131,320.00	62.19	163,335.82	59.00	154,957.60	76.00	199,606.40
0025	601-04-00100	Portland Cement Concrete Pavement Coring	10	EACH	100.00	1,000.00	150.00	1,500.00	100.00	1,000.00	100.00	1,000.00
0026	701-02-01100	Cross Drain Pipe Arch (54" Equiv. RCPA)	300	LNFT	185.00	55,500.00	212.76	63,828.00	190.00	57,000.00	190.00	57,000.00
0027	701-03-01000	Storm Drain Pipe (15" RCP/PP)	2,428	LNFT	38.00	92,264.00	41.61	101,029.08	45.00	109,260.00	44.00	106,832.00
0028	701-03-01020	Storm Drain Pipe (18" RCP/PP)	116	LNFT	53.00	6,148.00	41.96	4,867.36	47.00	5,452.00	46.00	5,336.00
0029	701-03-01040	Storm Drain Pipe (24" RCP/PP)	240	LNFT	57.00	13,680.00	49.26	11,822.40	59.00	14,160.00	59.00	14,160.00
0030	701-03-01120	Storm Drain Pipe (54" RCP)	446	LNFT	175.00	78,050.00	156.07	69,607.22	184.00	82,064.00	183.00	81,618.00
0031	701-03-02000	Storm Drain Pipe (Outfall) (15" PP or 18" CMP)	134	LNFT	43.00	5,762.00	35.34	4,735.56	45.00	6,030.00	44.00	5,896.00
0032	701-03-02020	Storm Drain Pipe (Outfall) (18" PP or 24" CMP)	30	LNFT	40.00	1,200.00	45.52	1,365.60	48.00	1,440.00	48.00	1,440.00
0033	701-03-02140	Storm Drain Pipe (Outfall) (54" CMP)	28	LNFT	191.00	5,348.00	118.27	3,311.56	195.00	5,460.00	191.00	5,348.00

0034	701-05-01040	Side Drain Pipe (18" RCP/PP/CMP)	120	LNFT	57.00	6,840.00	38.49	4,618.80	48.00	5,760.00	48.00	5,760.00
0035	702-02-00200	Manholes (R-CB-11)	2	EACH	3,515.00	7,030.00	2,871.84	5,743.68	1,200.00	2,400.00	1,176.00	2,352.00
0036	702-02-00300	Manholes (R-CB-11 MOD)	1	EACH	5,020.00	5,020.00	2,889.53	2,889.53	1,550.00	1,550.00	1,500.00	1,500.00
0037	702-03-00100	Catch Basins (CB-01)	5	EACH	1,810.00	9,050.00	2,818.50	14,092.50	1,130.00	5,650.00	1,100.00	5,500.00
0038	702-03-00500	Catch Basins (CB-06)	61	EACH	2,810.00	171,410.00	3,093.96	188,731.56	2,700.00	164,700.00	2,700.00	164,700.00
0039	702-03-00600	Catch Basins (CB-07)	1	EACH	3,065.00	3,065.00	3,777.09	3,777.09	3,700.00	3,700.00	2,700.00	2,700.00
0040	702-03-00700	Catch Basins (CB-08)	9	EACH	6,525.00	58,725.00	5,804.00	52,236.00	6,700.00	60,300.00	6,600.00	59,400.00
0041	702-08-00100	Side Drain Safety End (Type I)	2	EACH	1,005.00	2,010.00	1,696.95	3,393.90	1,380.00	2,760.00	1,400.00	2,800.00
0042	703-03-00100	Perforated Pipe Underdrains	3,153	LNFT	11.00	34,683.00	15.22	47,988.66	14.00	44,142.00	12.00	37,836.00
0043	705-06-00300	Chain Link Fence (6-Foot Height)	282	LNFT	25.00	7,050.00	28.88	8,144.16	32.00	9,024.00	20.00	5,640.00
0044	705-09-00100	Rebuilt Fence	421	LNFT	25.00	10,525.00	28.88	12,158.48	32.00	13,472.00	25.00	10,525.00
0045	706-01-00100	Concrete Walk (4" Thick)	148.7	SQYD	32.00	4,758.40	23.92	3,556.90	28.50	4,237.95	28.00	4,163.60
0046	706-02-00300	Concrete Drive (8" Thick)	625	SQYD	35.00	21,875.00	51.65	32,281.25	43.50	27,187.50	43.00	26,875.00
0047	706-03-00100	Incidental Concrete Paving (4" Thick)	305.4	SQYD	30.00	9,162.00	24.39	7,448.71	28.50	8,703.90	28.00	8,551.20
0048	707-01-00200	Concrete Curb (Barrier)	325.4	LNFT	15.00	4,881.00	8.52	2,772.41	9.00	2,928.60	6.00	1,952.40
0049	707-01-00300	Concrete Curb (Mountable)	5,358.7	LNFT	8.00	42,869.60	9.76	52,300.91	2.00	10,717.40	6.00	32,152.20
0050	707-03-00100	Combination Concrete Curb and Gutter	1,194.8	LNFT	8.00	9,558.40	18.79	22,450.29	15.00	17,922.00	30.00	35,844.00
0051	713-01-00100	Temporary Signs and Barricades	1	LUMP	19,000.00	19,000.00	28,384.13	28,384.13	50,000.00	50,000.00	50,000.00	50,000.00
0052	713-02-00500	Temporary Pavement Markings (24" Width)	24	LNFT	1.00	24.00	1.16	27.84	1.00	24.00	1.00	24.00
0053	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	3.024	MILE	550.00	1,663.20	635.25	1,921.00	550.00	1,663.20	550.00	1,663.20
0054	716-01-00100	Mulch (Vegetative)	3.27	TON	450.00	1,471.50	519.75	1,699.58	450.00	1,471.50	450.00	1,471.50
0055	717-01-00100	Seeding	100	LB	8.00	800.00	9.24	924.00	8.00	800.00	8.00	800.00
0056	718-01-00100	Fertilizer	2,000	LB	0.25	500.00	0.29	580.00	0.25	500.00	0.25	500.00
0057	720-01-01000	Erosion Control System (Slope Protection) (Type A)	540	SQYD	0.85	459.00	2.42	1,306.80	0.85	459.00	1.00	540.00
0058	720-01-02020	Erosion Control System, Flexible (Channel Liner) (Type D)	620	SQYD	2.00	1,240.00	2.54	1,574.80	3.00	1,860.00	1.00	620.00
0059	722-01-00100	Project Site Laboratory	1	EACH	8,500.00	8,500.00	5,000.00	5,000.00	10,000.00	10,000.00	20,000.00	20,000.00
0060	725-01-00100	Temporary Detour Roads	2,113.8	SQYD	42.00	88,779.60	55.91	118,182.56	60.00	126,828.00	70.00	147,966.00
0061	726-01-00100	Bedding Material	894.5	CUYD	80.33	71,855.19	58.41	52,247.75	48.00	42,936.00	48.00	42,936.00
0062	727-01-00100	Mobilization	1	LUMP	325,000.00	325,000.00	178,750.86	178,750.86	407,000.00	407,000.00	250,000.00	250,000.00
0063	729-19-00300	Dead End Road Installations (Type C)	2	EACH	590.00	1,180.00	1,328.25	2,656.50	650.00	1,300.00	650.00	1,300.00
0064	731-02-00100	Reflectorized Raised Pavement Markers	402	EACH	4.75	1,909.50	5.49	2,206.98	5.00	2,010.00	5.00	2,010.00
0065	732-01-02040	Plastic Pavement Striping (8" Width) (Thermoplastic 125 mil)	1,375	LNFT	0.90	1,237.50	1.04	1,430.00	1.00	1,375.00	1.00	1,375.00
0066	732-01-02060	Plastic Pavement Striping (12" Width) (Thermoplastic 125 mil)	595	LNFT	1.40	833.00	1.62	963.90	1.40	833.00	1.00	595.00
0067	732-01-02080	Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil)	362	LNFT	3.10	1,122.20	3.58	1,295.96	3.10	1,122.20	3.00	1,086.00
0068	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	3.309	MILE	2,400.00	7,941.60	2,772.00	9,172.55	2,500.00	8,272.50	2,400.00	7,941.60
0069	732-03-01000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 40 mil) (10' Length at 30' Intervals)	1.327	MILE	527.00	699.33	621.15	824.27	550.00	729.85	530.00	703.31
0070	732-03-02030	Plastic Pvmt Strip (Dotted Line)(8" W)(2' L)(Thermo 90 mil)	0.45	MILE	3,700.00	1,665.00	4,268.88	1,921.00	3,700.00	1,665.00	370.00	166.50

0071	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	16	EACH	175.00	2,800.00	202.13	3,234.08	175.00	2,800.00	175.00	2,800.00
0072	732-04-01100	Plastic Pavement Legends and Symbols (Arrow - Right Turn)	10	EACH	175.00	1,750.00	202.13	2,021.30	175.00	1,750.00	175.00	1,750.00
0073	732-04-15020	Plastic Pavement Legends and Symbols (ONLY)	14	EACH	180.00	2,520.00	207.90	2,910.60	175.00	2,450.00	180.00	2,520.00
0074	740-01-00100	Construction Layout	1	LUMP	35,000.00	35,000.00	89,512.50	89,512.50	50,000.00	50,000.00	60,000.00	60,000.00
0075	NS-P17-00001	NS Traffic Signal System	1	LUMP	370,000.00	370,000.00	429,821.70	429,821.70	374,000.00	374,000.00	375,000.00	375,000.00
		<b>CONTRACTOR TOTAL</b>				3,684,788.12		4,047,319.52		4,247,894.18		4,311,418.61

Line Number	Item Number	Item Description	Quantity	Unit of Measure	- 5 - Austin Bridge & Road, Lp		- 6 - F.G. Sullivan, Jr. Contractor LLC		- 7 - Richard Price Contracting Co, Llc		- 8 - RCS Contractors, Inc.	
					Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
0001	201-01-00100	Clearing and Grubbing	1	LUMP	315,500.00	315,500.00	50,000.00	50,000.00	50,000.00	50,000.00	10,000.00	10,000.00
0002	202-01-00100	Removal of Structures and Obstructions	1	LUMP	15,000.00	15,000.00	1,000.00	1,000.00	85,000.00	85,000.00	15,000.00	15,000.00
0003	202-02-06080	Removal of Concrete Combination Curb and Gutter	418.1	LNFT	9.00	3,762.90	5.00	2,090.50	12.00	5,017.20	3.00	1,254.30
0004	202-02-06100	Removal of Concrete Walks and Drives	451.4	SQYD	13.00	5,868.20	5.00	2,257.00	10.00	4,514.00	5.00	2,257.00
0005	202-02-32500	Removal of Portland Cement Concrete Pavement	7,141	SQYD	7.25	51,772.25	5.00	35,705.00	7.50	53,557.50	9.00	64,269.00
0006	202-02-38500	Removal of Surfacing and Stabilized Base	822	SQYD	8.00	6,576.00	5.00	4,110.00	6.00	4,932.00	7.00	5,754.00
0007	202-02-40100	Removal of Traffic Signal Equipment	1	LUMP	1,300.00	1,300.00	1,200.00	1,200.00	1,383.01	1,383.01	3,000.00	3,000.00
0008	203-01-00100	General Excavation	10,252	CUYD	8.40	86,116.80	5.00	51,260.00	13.00	133,276.00	5.65	57,923.80
0009	203-03-00100	Embankment	4,135	CUYD	19.00	78,565.00	5.00	20,675.00	22.00	90,970.00	20.00	82,700.00
0010	203-04-00300	Nonplastic Embankment (Stone)	2,285.8	CUYD	60.00	137,148.00	1.00	2,285.80	71.33	163,046.11	73.00	166,863.40
0011	204-02-00100	Temporary Hay or Straw Bales	329	EACH	21.00	6,909.00	10.00	3,290.00	45.46	14,956.34	11.00	3,619.00
0012	204-05-00100	Temporary Sediment Check Dams (Hay)	4	EACH	135.00	540.00	125.00	500.00	239.07	956.28	140.00	560.00
0013	204-05-00200	Temporary Sediment Check Dams (Stone)	2	EACH	500.00	1,000.00	500.00	1,000.00	1,390.20	2,780.40	300.00	600.00
0014	204-06-00100	Temporary Silt Fencing	5,610	LNFT	1.20	6,732.00	1.35	7,573.50	1.88	10,546.80	1.60	8,976.00
0015	204-07-00100	Temporary Stone Construction Entrance	1	EACH	2,500.00	2,500.00	2,500.00	2,500.00	7,007.93	7,007.93	500.00	500.00
0016	302-02-01060	Class II Base Course (4" Thick) (Stone or Recycled Portland Cement Concrete)	21,519	SQYD	10.00	215,190.00	14.00	301,266.00	9.49	204,215.31	10.82	232,835.58
0017	302-02-01560	Class II Base Course (5" Thick) (Stone or Recycled Portland Cement Concrete) (Stone Only)	2,796.9	SQYD	15.00	41,953.50	19.00	53,141.10	11.41	31,912.63	13.53	37,842.06
0018	302-02-04020	Class II Base Course (8 1/2" Thick) (Soil Cement)	25,132	SQYD	14.00	351,848.00	18.00	452,376.00	9.10	228,701.20	17.00	427,244.00
0019	304-05-00100	Lime Treatment (Type E)	255.15	TON	165.00	42,099.75	300.00	76,545.00	262.38	66,946.26	275.00	70,166.25
0020	401-01-00100	Aggregate Surface Course (Net Section)	22.8	CUYD	200.00	4,560.00	100.00	2,280.00	108.70	2,478.36	100.00	2,280.00
0021	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	1,000	CUYD	50.00	50,000.00	30.00	30,000.00	55.77	55,770.00	46.00	46,000.00
0022	502-01-00100	Superpave Asphaltic Concrete	882.9	TON	165.00	145,678.50	170.00	150,993.00	172.88	152,635.75	178.50	157,597.65
0023	601-01-00500	Portland Cement Concrete Pavement (10" Thick)	17,963	SQYD	48.00	862,224.00	74.00	1,329,262.00	58.27	1,046,704.01	62.53	1,123,226.39

0024	601-02-01100	Portland Cement Concrete Pavement (10" Thick) (Crossovers & Turnouts)	2,626.4	SQYD	52.00	136,572.80	74.00	194,353.60	58.29	153,092.86	75.00	196,980.00
0025	601-04-00100	Portland Cement Concrete Pavement Coring	10	EACH	100.00	1,000.00	100.00	1,000.00	230.50	2,305.00	100.00	1,000.00
0026	701-02-01100	Cross Drain Pipe Arch (54" Equiv. RCPA)	300	LNFT	220.00	66,000.00	200.00	60,000.00	218.51	65,553.00	191.78	57,534.00
0027	701-03-01000	Storm Drain Pipe (15" RCP/PP)	2,428	LNFT	50.00	121,400.00	50.00	121,400.00	50.83	123,415.24	51.58	125,236.24
0028	701-03-01020	Storm Drain Pipe (18" RCP/PP)	116	LNFT	53.00	6,148.00	60.00	6,960.00	53.25	6,177.00	56.25	6,525.00
0029	701-03-01040	Storm Drain Pipe (24" RCP/PP)	240	LNFT	68.00	16,320.00	70.00	16,800.00	67.77	16,264.80	67.95	16,308.00
0030	701-03-01120	Storm Drain Pipe (54" RCP)	446	LNFT	210.00	93,660.00	235.00	104,810.00	210.22	93,758.12	223.65	99,747.90
0031	701-03-02000	Storm Drain Pipe (Outfall) (15" PP or 18" CMP)	134	LNFT	50.00	6,700.00	50.00	6,700.00	50.83	6,811.22	51.58	6,911.72
0032	701-03-02020	Storm Drain Pipe (Outfall) (18" PP or 24" CMP)	30	LNFT	53.00	1,590.00	60.00	1,800.00	55.32	1,659.60	46.25	1,387.50
0033	701-03-02140	Storm Drain Pipe (Outfall) (54" CMP)	28	LNFT	220.00	6,160.00	200.00	5,600.00	220.59	6,176.52	200.00	5,600.00
0034	701-05-01040	Side Drain Pipe (18" RCP/PP/CMP)	120	LNFT	55.00	6,600.00	60.00	7,200.00	55.32	6,638.40	51.58	6,189.60
0035	702-02-00200	Manholes (R-CB-11)	2	EACH	1,400.00	2,800.00	2,700.00	5,400.00	1,355.34	2,710.68	2,550.00	5,100.00
0036	702-02-00300	Manholes (R-CB-11 MOD)	1	EACH	1,800.00	1,800.00	5,100.00	5,100.00	1,763.33	1,763.33	4,800.00	4,800.00
0037	702-03-00100	Catch Basins (CB-01)	5	EACH	1,300.00	6,500.00	2,500.00	12,500.00	1,272.36	6,361.80	2,250.00	11,250.00
0038	702-03-00500	Catch Basins (CB-06)	61	EACH	3,000.00	183,000.00	3,200.00	195,200.00	3,085.48	188,214.28	2,950.00	179,950.00
0039	702-03-00600	Catch Basins (CB-07)	1	EACH	4,383.40	4,383.40	3,500.00	3,500.00	4,248.59	4,248.59	3,150.00	3,150.00
0040	702-03-00700	Catch Basins (CB-08)	9	EACH	7,500.00	67,500.00	5,900.00	53,100.00	7,634.18	68,707.62	5,500.00	49,500.00
0041	702-08-00100	Side Drain Safety End (Type I)	2	EACH	1,600.00	3,200.00	1,600.00	3,200.00	1,590.46	3,180.92	1,450.00	2,900.00
0042	703-03-00100	Perforated Pipe Underdrains	3,153	LNFT	22.00	69,366.00	8.00	25,224.00	22.20	69,996.60	7.25	22,859.25
0043	705-06-00300	Chain Link Fence (6-Foot Height)	282	LNFT	30.00	8,460.00	25.00	7,050.00	25.00	7,050.00	6.00	1,692.00
0044	705-09-00100	Rebuilt Fence	421	LNFT	30.00	12,630.00	12.00	5,052.00	15.00	6,315.00	6.00	2,526.00
0045	706-01-00100	Concrete Walk (4" Thick)	148.7	SQYD	40.00	5,948.00	50.00	7,435.00	30.28	4,502.64	35.21	5,235.73
0046	706-02-00300	Concrete Drive (8" Thick)	625	SQYD	50.00	31,250.00	70.00	43,750.00	46.53	29,081.25	43.92	27,450.00
0047	706-03-00100	Incidental Concrete Paving (4" Thick)	305.4	SQYD	33.00	10,078.20	70.00	21,378.00	30.29	9,250.57	35.21	10,753.13
0048	707-01-00200	Concrete Curb (Barrier)	325.4	LNFT	4.00	1,301.60	11.00	3,579.40	4.81	1,565.17	15.00	4,881.00
0049	707-01-00300	Concrete Curb (Mountable)	5,358.7	LNFT	2.00	10,717.40	6.00	32,152.20	4.81	25,775.35	15.00	80,380.50
0050	707-03-00100	Combination Concrete Curb and Gutter	1,194.8	LNFT	23.00	27,480.40	35.00	41,818.00	20.17	24,099.12	35.00	41,818.00
0051	713-01-00100	Temporary Signs and Barricades	1	LUMP	15,000.00	15,000.00	76,500.00	76,500.00	14,760.68	14,760.68	35,000.00	35,000.00
0052	713-02-00500	Temporary Pavement Markings (24" Width)	24	LNFT	2.00	48.00	0.75	18.00	0.86	20.64	1.10	26.40
0053	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	3.024	MILE	600.00	1,814.40	450.00	1,360.80	517.94	1,566.25	605.00	1,829.52
0054	716-01-00100	Mulch (Vegetative)	3.27	TON	500.00	1,635.00	850.00	2,779.50	518.63	1,695.92	925.00	3,024.75
0055	717-01-00100	Seeding	100	LB	10.00	1,000.00	8.00	800.00	9.22	922.00	10.00	1,000.00
0056	718-01-00100	Fertilizer	2,000	LB	0.50	1,000.00	0.40	800.00	0.29	580.00	0.50	1,000.00
0057	720-01-01000	Erosion Control System (Slope Protection) (Type A)	540	SQYD	1.00	540.00	1.20	648.00	0.98	529.20	1.30	702.00
0058	720-01-02020	Erosion Control System, Flexible (Channel Liner) (Type D)	620	SQYD	1.25	775.00	1.60	992.00	1.84	1,140.80	1.75	1,085.00
0059	722-01-00100	Project Site Laboratory	1	EACH	15,000.00	15,000.00	7,000.00	7,000.00	7,500.00	7,500.00	5,000.00	5,000.00
0060	725-01-00100	Temporary Detour Roads	2,113.8	SQYD	51.00	107,803.80	60.00	126,828.00	90.00	190,242.00	75.00	158,535.00
0061	726-01-00100	Bedding Material	894.5	CUYD	51.00	45,619.50	25.00	22,362.50	55.32	49,483.74	35.00	31,307.50

0062	727-01-00100	Mobilization	1	LUMP	375,000.00	375,000.00	80,000.00	80,000.00	310,000.00	310,000.00	341,074.90	341,074.90
0063	729-19-00300	Dead End Road Installations (Type C)	2	EACH	700.00	1,400.00	600.00	1,200.00	864.38	1,728.76	715.00	1,430.00
0064	731-02-00100	Reflectorized Raised Pavement Markers	402	EACH	5.00	2,010.00	6.00	2,412.00	6.05	2,432.10	5.00	2,010.00
0065	732-01-02040	Plastic Pavement Striping (8" Width) (Thermoplastic 125 mil)	1,375	LNFT	1.00	1,375.00	2.00	2,750.00	1.73	2,378.75	0.95	1,306.25
0066	732-01-02060	Plastic Pavement Striping (12" Width) (Thermoplastic 125 mil)	595	LNFT	1.60	952.00	2.50	1,487.50	2.88	1,713.60	1.47	874.65
0067	732-01-02080	Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil)	362	LNFT	4.00	1,448.00	5.00	1,810.00	5.19	1,878.78	3.25	1,176.50
0068	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	3.309	MILE	2,600.00	8,603.40	2,700.00	8,934.30	2,882.13	9,536.97	2,500.00	8,272.50
0069	732-03-01000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 40 mil) (10' Length at 30' Intervals)	1.327	MILE	600.00	796.20	700.00	928.90	750.82	996.34	545.00	723.22
0070	732-03-02030	Plastic Pvmnt Strip (Dotted Line)(8" W)(2' L)(Thermo 90 mil)	0.45	MILE	4,000.00	1,800.00	3,300.00	1,485.00	3,457.51	1,555.88	3,890.00	1,750.50
0071	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	16	EACH	185.00	2,960.00	250.00	4,000.00	247.79	3,964.64	185.00	2,960.00
0072	732-04-01100	Plastic Pavement Legends and Symbols (Arrow - Right Turn)	10	EACH	185.00	1,850.00	250.00	2,500.00	247.79	2,477.90	185.00	1,850.00
0073	732-04-15020	Plastic Pavement Legends and Symbols (ONLY)	14	EACH	190.00	2,660.00	250.00	3,500.00	259.31	3,630.34	190.00	2,660.00
0074	740-01-00100	Construction Layout	1	LUMP	25,000.00	25,000.00	70,000.00	70,000.00	75,000.00	75,000.00	125,000.00	125,000.00
0075	NS-P17-00001	NS Traffic Signal System	1	LUMP	400,000.00	400,000.00	370,000.00	370,000.00	428,892.31	428,892.31	400,000.00	400,000.00
		<b>CONTRACTOR TOTAL</b>				4,357,500.00		4,363,568.60		4,466,609.37		4,627,732.69

Line Number	Item Number	Item Description	Quantity	Unit of Measure	- 9 - Command Construction Industries LLC		- 10 - Gilchrist Construction Co. LLC	
					Unit Price	Total Amount	Unit Price	Total Amount
0001	201-01-00100	Clearing and Grubbing	1	LUMP	150,000.00	150,000.00	25,000.00	25,000.00
0002	202-01-00100	Removal of Structures and Obstructions	1	LUMP	1,000.00	1,000.00	10,000.00	10,000.00
0003	202-02-06080	Removal of Concrete Combination Curb and Gutter	418.1	LNFT	10.00	4,181.00	8.00	3,344.80
0004	202-02-06100	Removal of Concrete Walks and Drives	451.4	SQYD	5.00	2,257.00	12.00	5,416.80
0005	202-02-32500	Removal of Portland Cement Concrete Pavement	7,141	SQYD	5.00	35,705.00	8.50	60,698.50
0006	202-02-38500	Removal of Surfacing and Stabilized Base	822	SQYD	5.00	4,110.00	9.00	7,398.00
0007	202-02-40100	Removal of Traffic Signal Equipment	1	LUMP	1,000.00	1,000.00	2,000.00	2,000.00
0008	203-01-00100	General Excavation	10,252	CUYD	5.00	51,260.00	4.00	41,008.00
0009	203-03-00100	Embankment	4,135	CUYD	5.00	20,675.00	20.00	82,700.00
0010	203-04-00300	Nonplastic Embankment (Stone)	2,285.8	CUYD	60.00	137,148.00	100.00	228,580.00
0011	204-02-00100	Temporary Hay or Straw Bales	329	EACH	10.00	3,290.00	16.00	5,264.00
0012	204-05-00100	Temporary Sediment Check Dams (Hay)	4	EACH	250.00	1,000.00	320.00	1,280.00
0013	204-05-00200	Temporary Sediment Check Dams (Stone)	2	EACH	300.00	600.00	520.00	1,040.00
0014	204-06-00100	Temporary Silt Fencing	5,610	LNFT	5.00	28,050.00	1.50	8,415.00
0015	204-07-00100	Temporary Stone Construction Entrance	1	EACH	1,000.00	1,000.00	4,000.00	4,000.00

0016	302-02-01060	Class II Base Course (4" Thick) (Stone or Recycled Portland Cement Concrete)	21,519	SQYD	5.00	107,595.00	11.00	236,709.00
0017	302-02-01560	Class II Base Course (5" Thick) (Stone or Recycled Portland Cement Concrete) (Stone Only)	2,796.9	SQYD	40.00	111,876.00	18.00	50,344.20
0018	302-02-04020	Class II Base Course (8 1/2" Thick) (Soil Cement)	25,132	SQYD	10.00	251,320.00	17.00	427,244.00
0019	304-05-00100	Lime Treatment (Type E)	255.15	TON	350.00	89,302.50	385.00	98,232.75
0020	401-01-00100	Aggregate Surface Course (Net Section)	22.8	CUYD	150.00	3,420.00	150.00	3,420.00
0021	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	1,000	CUYD	10.00	10,000.00	80.00	80,000.00
0022	502-01-00100	Superpave Asphaltic Concrete	882.9	TON	200.00	176,580.00	150.00	132,435.00
0023	601-01-00500	Portland Cement Concrete Pavement (10" Thick)	17,963	SQYD	75.00	1,347,225.00	68.00	1,221,484.00
0024	601-02-01100	Portland Cement Concrete Pavement (10" Thick) (Crossovers & Turnouts)	2,626.4	SQYD	75.00	196,980.00	100.00	262,640.00
0025	601-04-00100	Portland Cement Concrete Pavement Coring	10	EACH	300.00	3,000.00	200.00	2,000.00
0026	701-02-01100	Cross Drain Pipe Arch (54" Equiv. RCPA)	300	LNFT	250.00	75,000.00	225.00	67,500.00
0027	701-03-01000	Storm Drain Pipe (15" RCP/PP)	2,428	LNFT	80.00	194,240.00	50.00	121,400.00
0028	701-03-01020	Storm Drain Pipe (18" RCP/PP)	116	LNFT	85.00	9,860.00	55.00	6,380.00
0029	701-03-01040	Storm Drain Pipe (24" RCP/PP)	240	LNFT	120.00	28,800.00	70.00	16,800.00
0030	701-03-01120	Storm Drain Pipe (54" RCP)	446	LNFT	275.00	122,650.00	220.00	98,120.00
0031	701-03-02000	Storm Drain Pipe (Outfall) (15" PP or 18" CMP)	134	LNFT	100.00	13,400.00	53.00	7,102.00
0032	701-03-02020	Storm Drain Pipe (Outfall) (18" PP or 24" CMP)	30	LNFT	100.00	3,000.00	58.00	1,740.00
0033	701-03-02140	Storm Drain Pipe (Outfall) (54" CMP)	28	LNFT	220.00	6,160.00	230.00	6,440.00
0034	701-05-01040	Side Drain Pipe (18" RCP/PP/CMP)	120	LNFT	85.00	10,200.00	56.00	6,720.00
0035	702-02-00200	Manholes (R-CB-11)	2	EACH	3,000.00	6,000.00	1,400.00	2,800.00
0036	702-02-00300	Manholes (R-CB-11 MOD)	1	EACH	3,000.00	3,000.00	1,800.00	1,800.00
0037	702-03-00100	Catch Basins (CB-01)	5	EACH	3,500.00	17,500.00	1,300.00	6,500.00
0038	702-03-00500	Catch Basins (CB-06)	61	EACH	3,500.00	213,500.00	3,200.00	195,200.00
0039	702-03-00600	Catch Basins (CB-07)	1	EACH	4,000.00	4,000.00	4,400.00	4,400.00
0040	702-03-00700	Catch Basins (CB-08)	9	EACH	6,500.00	58,500.00	7,800.00	70,200.00
0041	702-08-00100	Side Drain Safety End (Type I)	2	EACH	5,000.00	10,000.00	1,600.00	3,200.00
0042	703-03-00100	Perforated Pipe Underdrains	3,153	LNFT	10.00	31,530.00	12.00	37,836.00
0043	705-06-00300	Chain Link Fence (6-Foot Height)	282	LNFT	35.00	9,870.00	9.00	2,538.00
0044	705-09-00100	Rebuilt Fence	421	LNFT	30.00	12,630.00	7.00	2,947.00
0045	706-01-00100	Concrete Walk (4" Thick)	148.7	SQYD	40.00	5,948.00	34.00	5,055.80
0046	706-02-00300	Concrete Drive (8" Thick)	625	SQYD	45.00	28,125.00	52.00	32,500.00
0047	706-03-00100	Incidental Concrete Paving (4" Thick)	305.4	SQYD	40.00	12,216.00	34.00	10,383.60
0048	707-01-00200	Concrete Curb (Barrier)	325.4	LNFT	10.00	3,254.00	30.00	9,762.00
0049	707-01-00300	Concrete Curb (Mountable)	5,358.7	LNFT	6.00	32,152.20	12.00	64,304.40
0050	707-03-00100	Combination Concrete Curb and Gutter	1,194.8	LNFT	23.00	27,480.40	21.00	25,090.80
0051	713-01-00100	Temporary Signs and Barricades	1	LUMP	15,000.00	15,000.00	125,000.00	125,000.00
0052	713-02-00500	Temporary Pavement Markings (24" Width)	24	LNFT	1.00	24.00	1.00	24.00
0053	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	3.024	MILE	600.00	1,814.40	545.00	1,648.08

0054	716-01-00100	Mulch (Vegetative)	3.27	TON	900.00	2,943.00	425.00	1,389.75
0055	717-01-00100	Seeding	100	LB	30.00	3,000.00	8.45	845.00
0056	718-01-00100	Fertilizer	2,000	LB	1.00	2,000.00	0.60	1,200.00
0057	720-01-01000	Erosion Control System (Slope Protection) (Type A)	540	SQYD	1.33	718.20	1.20	648.00
0058	720-01-02020	Erosion Control System, Flexible (Channel Liner) (Type D)	620	SQYD	2.00	1,240.00	1.80	1,116.00
0059	722-01-00100	Project Site Laboratory	1	EACH	1,000.00	1,000.00	10,000.00	10,000.00
0060	725-01-00100	Temporary Detour Roads	2,113.8	SQYD	53.70	113,511.06	70.00	147,966.00
0061	726-01-00100	Bedding Material	894.5	CUYD	100.00	89,450.00	60.00	53,670.00
0062	727-01-00100	Mobilization	1	LUMP	450,000.00	450,000.00	500,000.00	500,000.00
0063	729-19-00300	Dead End Road Installations (Type C)	2	EACH	800.00	1,600.00	1,500.00	3,000.00
0064	731-02-00100	Reflectorized Raised Pavement Markers	402	EACH	5.00	2,010.00	6.00	2,412.00
0065	732-01-02040	Plastic Pavement Striping (8" Width) (Thermoplastic 125 mil)	1,375	LNFT	1.00	1,375.00	1.75	2,406.25
0066	732-01-02060	Plastic Pavement Striping (12" Width) (Thermoplastic 125 mil)	595	LNFT	1.50	892.50	3.00	1,785.00
0067	732-01-02080	Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil)	362	LNFT	3.00	1,086.00	5.00	1,810.00
0068	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	3.309	MILE	2,500.00	8,272.50	3,000.00	9,927.00
0069	732-03-01000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 40 mil) (10' Length at 30' Intervals)	1.327	MILE	600.00	796.20	785.00	1,041.70
0070	732-03-02030	Plastic Pvmt Strip (Dotted Line)(8" W)(2' L)(Thermo 90 mil)	0.45	MILE	4,000.00	1,800.00	3,600.00	1,620.00
0071	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	16	EACH	200.00	3,200.00	250.00	4,000.00
0072	732-04-01100	Plastic Pavement Legends and Symbols (Arrow - Right Turn)	10	EACH	200.00	2,000.00	250.00	2,500.00
0073	732-04-15020	Plastic Pavement Legends and Symbols (ONLY)	14	EACH	200.00	2,800.00	250.00	3,500.00
0074	740-01-00100	Construction Layout	1	LUMP	15,000.00	15,000.00	100,000.00	100,000.00
0075	NS-P17-00001	NS Traffic Signal System	1	LUMP	375,000.00	375,000.00	400,000.00	400,000.00
		<b>CONTRACTOR TOTAL</b>				4,774,122.96		5,184,882.43